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C2 - 10.0 CONFIGURATION MANAGEMENT 
10.1  The Contractor shall maintain a Configuration Management Plan in accordance with MIL-STD-973.  While MIL-STD-973 is not currently in effect, the parties agree that the provisions of this MIL-STD are applicable to this contract.
10.2 The Contractor shall submit an Engineering Change Proposal (ECP) for changes that alter the system’s hardware or software.  An ECP shall be designated Class I or Class II, as defined in section 5.4.2 of MIL-STD-973. The Contractor shall concurrently submit the ECP to the Government PCO, DCM and Fleet Support Team (FST) for concurrence for all ECP Class designations.  Final approval shall be provided by the Government PCO.  The Government will maintain configuration control and change authority for all modifications affecting form, fit, function, or interface parameters of the system and its sub-assemblies. 

10.2.1 All costs associated with contractor initiated Class II changes shall be borne by the Contractor.

10.2.2 The Contractor will not be responsible for redesign cost for obsolescence initiatives producing Class I changes.  Redesign effort to proceed only after the Contractor has exhausted all options to accomplish engineering efforts for drop in replacement.

10.2.3 The Contractor is responsible for all costs associated with Class I changes resulting from reliability improvements initiated by the Contractor, including updates to Logistics Support Elements, i.e. Maintenance Plans, Publications, Spare Supply Files, and Test Program Set (TPS).  Updates to the Logistics Support Elements will be implemented by the Government.

10.2.4 Navy-initiated Class I or Class II changes are not within the scope of Configuration       Management responsibility under this contract.  These requirements are not considered part of the PBL contractual agreement and will be negotiated separately.  Implementation of any such changes will be made only by contract modification.

10.3 Requests for Deviations shall be prepared in accordance with MIL-STD-973, section 5.4.3.  Major or critical deviations, as defined by MIL-STD-973, shall be approved by the PCO.  Minor deviations, as defined by MIL-STD-973, can be authorized by the DCM. 
10.4 The Contractor is responsible for managing obsolescence over the entire period of the contract to ensure compliance with all performance and contract requirements.  Responsibility includes all costs associated with locating part replacement, vendor interface, and engineering efforts.  The Contractor shall develop a plan for managing the loss, or impending loss, of manufacturers or suppliers of components, assemblies, or materials used in the system. Changes considered necessary by the Contractor to ensure the continued manufacture and/or repair of the equipment shall be made in accordance with the Configuration Management requirements of this SOW.  The Contractor’s Obsolescence Plan shall include participation in GIDEP (Attachment VIII Contract Data Requirements List Data Item 8 applies).
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